HEALTHCARE WEBSITE BRIEF

Organization and audience

Define scope, approved information and responsibilities before design begins.

01 What organization and locations does the website represent?

02 Who needs to use it?

03 What three tasks should the website make easiest?

04 What needs improvement in the current website or information?

Owner: _____ Date: _____

Discuss your digital presence with Marketing Tusk Healthcare.

Healthcare@marketingtusk.com | +91 8920-382016

HEALTHCARE WEBSITE BRIEF

Pages and content

Define scope, approved information and responsibilities before design begins.

05 Which pages are required at launch?

06 Who owns factual service, professional and location information?

07 Which brand assets, photographs and documents are available with rights to use?

08 Which content needs professional review before publication?

Owner: _____ Date: _____

Discuss your digital presence with Marketing Tusk Healthcare.

Healthcare@marketingtusk.com | +91 8920-382016

HEALTHCARE WEBSITE BRIEF

Enquiries and integrations

Define scope, approved information and responsibilities before design begins.

09 What does each form request and who responds?

10 Is an appointment action a request or a confirmed booking?

11 Which scheduling, CRM or administrative tools need to connect?

12 Which information should not be collected in a public form?

Owner: _____ Date: _____

Discuss your digital presence with Marketing Tusk Healthcare.

Healthcare@marketingtusk.com | +91 8920-382016

HEALTHCARE WEBSITE BRIEF

Delivery and ownership

Define scope, approved information and responsibilities before design begins.

13 What languages, accessibility requirements and device needs apply?

14 Who approves design, factual copy and integrations?

15 What tests and acceptance criteria define a completed website?

16 Who maintains content and technical operation after launch?

Owner: _____ Date: _____

FINAL CHECK

Approved content | Form routes | Genuine assets | Device checks | Launch owners

Use this brief to compare scopes and agree the next step. It does not replace the project proposal or contract.